
SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED 06/17/10 INFORMAL LETTING

SHEET 2 OF 2 ITEM NO.    1
PROJECT NO.   079-452, 079S-452, 079-452, 090E-45COUNTY: Pennington Asphalt Concrete Pavement Repair CONTRACT TIME: October 15, 2010
                          090W-452, 014A-451, 085-451, 085-451 Lawrence
                          & 385-451 & Meade
PCN NO.   I1va, i1vb, i1vc, i1vd, i1ve, i1vf, i1vg, i1vh, i1vj & i1vk  
Engineer's Estimate  $ 318,698.67

 Engineer's Estimate Hills Materials
Rapid City   SD  Rapid City  SD

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
079-452 (i1va)

001 Mobilization Lump Sum 1.00 800.00 800.00 2,470.00 2,470.00
002 Asphalt Concrete Composite Ton 40.80 150.00 6,120.00 120.00 4,896.00
003 Cold Milling Asphalt Concrete SqYd 188.00 5.70 1,071.60 8.70 1,635.60
004 Pavement Marking Paint, Yellow Gal 2.70 79.00 213.30 80.00 216.00
005 Flagging Hour 10.00 22.16 221.60 22.16 221.60
006 Traffic Control Unit 414.00 3.15 1,304.10 3.25 1,345.50
007 Traffic Control, Miscellaneous Lump Sum 1.00 2,600.00 2,600.00 2,600.00 2,600.00
008 Type C Advance Warning Arrow Panel Each 1.00 2,000.00 2,000.00 2,160.00 2,160.00
009 Temporary Pavement Marking Ft 424.00 0.75 318.00 0.65 275.60
 079S-452 (i1vc)
010 Mobilization Lump Sum 1.00 800.00 800.00 2,000.00 2,000.00
011 Unclassified Excavation Digouts CuYd 57.00 45.00 2,565.00 38.00 2,166.00
012 Base Course Ton 56.70 32.00 1,814.40 44.00 2,494.80
013 Maintenance Patching Ton 56.70 125.00 7,087.50 120.00 6,804.00
014 Flagging Hour 10.00 22.16 221.60 22.16 221.60
015 Traffic Control Unit 414.00 3.15 1,304.10 3.25 1,345.50
016 Traffic Control, Miscellaneous Lump Sum 1.00 2,600.00 2,600.00 2,600.00 2,600.00
017 Type C Advance Warning Arrow Panel Each 1.00 2,000.00 2,000.00 2,160.00 2,160.00

079-452 (I1vd)  
018 Mobilization Lump Sum 1.00 800.00 800.00 2,470.00 2,470.00
019 Asphalt Concrete Composite Ton 177.60 115.00 20,424.00 125.00 22,200.00
020 Cold Milling Asphalt Concrete SqYd 410.00 5.50 2,255.00 6.80 2,788.00
021 Pavement Marking Paint, Yellow Gal 11.80 79.00 932.20 80.00 944.00
022 Flagging Hour 10.00 22.16 221.60 22.16 221.60
023 Traffic Control Unit 414.00 3.15 1,304.10 3.25 1,345.50
024 Traffic Control, Miscellaneous Lump Sum 1.00 2,600.00 2,600.00 2,600.00 2,600.00
025 Type C Advance Warning Arrow Panel Each 1.00 2,000.00 2,000.00 2,160.00 2,160.00
026 Temporary Pavement Marking Ft 1844.00 0.75 1,383.00 0.65 1,198.60

Simon Contractors



090E-452 (i1ve)
027 Mobilization Lump Sum 1.00 2,000.00 2,000.00 6,000.00 6,000.00
028 Unclassified Excavation Digouts CuYd 8.00 85.00 680.00 135.00 1,080.00
029 Base Course Ton 8.40 60.00 504.00 69.00 579.60
030 Asphalt Concrete Composite Ton 202.70 106.00 21,486.20 135.00 27,364.50
031 Maintenance Patching Ton 8.40 225.00 1,890.00 200.00 1,680.00
032 Cold Milling Asphalt Concrete SqYd 1859.00 2.50 4,647.50 4.10 7,621.90
033 Pavement Marking Paint, White Gal 4.80 79.00 379.20 80.00 384.00
034 Pavement Marking Paint, Yellow Gal 1.30 79.00 102.70 80.00 104.00
035 Flagging Hour 10.00 22.16 221.60 22.16 221.60
036 Traffic Control Unit 414.00 3.15 1,304.10 3.25 1,345.50
037 Traffic Control, Miscellaneous Lump Sum 1.00 3,000.00 3,000.00 2,600.00 2,600.00
038 Type C Advance Warning Arrow Panel Each 1.00 2,000.00 2,000.00 2,160.00 2,160.00
039 Temporary Pavement Marking Ft 1212.00 0.75 909.00 0.65 787.80

090W-452 (i1vf)
040 Mobilization Lump Sum 1.00 2,200.00 2,200.00 6,000.00 6,000.00
041 Unclassified Excavation Digouts CuYd 17.00 85.00 1,445.00 118.00 2,006.00
042 Base Course Ton 16.70 60.00 1,002.00 87.00 1,452.90
043 Asphalt Concrete Composite Ton 271.40 128.00 34,739.20 150.00 40,710.00
044 Maintenance Patching Ton 16.70 225.00 3,757.50 230.00 3,841.00
045 Cold Milling Asphalt Concrete SqYd 2918.00 2.50 7,295.00 3.25 9,483.50
046 Pavement Marking Paint, White Gal 6.30 79.00 497.70 80.00 504.00
047 Pavement Marking Paint, Yellow Gal 1.10 79.00 86.90 80.00 88.00
048 Flagging Hour 10.00 22.16 221.60 22.16 221.60
049 Traffic Control Unit 414.00 3.15 1,304.10 3.25 1,345.50
050 Traffic Control, Miscellaneous Lump Sum 1.00 3,000.00 3,000.00 2,600.00 2,600.00
051 Type C Advance Warning Arrow Panel Each 1.00 2,100.00 2,100.00 2,160.00 2,160.00
052 Temporary Pavement Marking Ft 1790.00 0.75 1,342.50 0.65 1,163.50

014A-451 (i1vg)
053 Mobilization Lump Sum 1.00 3,000.00 3,000.00 5,600.00 5,600.00
054 Unclassified Excavation Digouts CuYd 2.00 150.00 300.00 300.00 600.00
055 Base Course Ton 1.60 150.00 240.00 265.00 424.00
056 Asphalt Concrete Composite Ton 204.60 140.00 28,644.00 200.00 40,920.00
057 Maintenance Patching Ton 1.60 225.00 360.00 750.00 1,200.00
058 Cold Milling Asphalt Concrete SqYd 1,272.00 4.70 5,978.40 7.40 9,412.80
059 Pavement Marking Paint, White Gal 3.50 79.00 276.50 80.00 280.00
060 Pavement Marking Paint, Yellow Gal 0.90 79.00 71.10 80.00 72.00
061 Flagging Hour 10.00 22.16 221.60 22.16 221.60
062 Traffic Control Unit 992.00 3.15 3,124.80 3.25 3,224.00
063 Traffic Control, Miscellaneous Lump Sum 1.00 6,500.00 6,500.00 1,200.00 1,200.00
064 Type C Advance Warning Arrow Panel Each 1.00 2,100.00 2,100.00 2,160.00 2,160.00
065 Temporary Pavement Marking Ft 1,084.00 0.75 813.00 0.65 704.60



085-451 (i1vh)
066 Mobilization Lump Sum 1.00 1,200.00 1,200.00 2,700.00 2,700.00
067 Asphalt Concrete Composite Ton 81.20 150.00 12,180.00 180.00 14,616.00
068 Maintenance Patching Ton 8.40 155.00 1,302.00 300.00 2,520.00
069 Pavement Marking Paint, White Gal 1.80 79.00 142.20 80.00 144.00
070 Pavement Marking Paint, Yellow Gal 0.40 79.00 31.60 80.00 32.00
071 Flagging Hour 10.00 22.16 221.60 22.16 221.60
072 Traffic Control Unit 992.00 3.15 3,124.80 3.25 3,224.00
073 Traffic Control, Miscellaneous Lump Sum 1.00 6,000.00 6,000.00 6,200.00 6,200.00
074 Type C Advance Warning Arrow Panel Each 1.00 2,100.00 2,100.00 2,160.00 2,160.00
075 Temporary Pavement Marking Ft 547.00 0.75 410.25 0.65 355.55

085-451 (i1vj)
076 Mobilization Lump Sum 1.00 2,000.00 2,000.00 3,200.00 3,200.00
077 Unclassified Excavation Digouts CuYd 39.00 75.00 2,925.00 100.00 3,900.00
078 Base Course Ton 38.90 40.00 1,556.00 75.00 2,917.50
079 Asphalt Concrete Composite Ton 17.30 175.00 3,027.50 175.00 3,027.50
080 Maintenance Patching Ton 38.90 185.00 7,196.50 160.00 6,224.00
081 Cold Milling Asphalt Concrete SqYd 200.00 7.50 1,500.00 10.45 2,090.00
082 Pavement Marking Paint, White Gal 0.20 79.00 15.80 80.00 16.00
083 Flagging Hour 10.00 22.16 221.60 22.16 221.60
084 Traffic Control Unit 992.00 3.15 3,124.80 3.25 3,224.00
085 Traffic Control, Miscellaneous Lump Sum 1.00 6,500.00 6,500.00 6,200.00 6,200.00
086 Type C Advance Warning Arrow Panel Each 1.00 2,100.00 2,100.00 2,160.00 2,160.00
087 Temporary Pavement Marking Ft 118.00 0.75 88.50 0.65 76.70

385-451 (I1vk)
088 Mobilization Lump Sum 1.00 2,000.00 2,000.00 4,000.00 4,000.00
089 Asphalt Concrete Composite Ton 398.10 125.00 49,762.50 200.00 79,620.00
090 Cold Milling Asphalt Concrete SqYd 4,594.00 2.35 10,795.90 3.00 13,782.00
091 Pavement Marking Paint, White Gal 9.50 79.00 750.50 80.00 760.00
092 Pavement Marking Paint, Yellow Gal 4.70 79.00 371.30 80.00 376.00
093 Flagging Hour 10.00 22.16 221.60 22.16 221.60
094 Traffic Control Unit 992.00 3.15 3,124.80 3.25 3,224.00
095 Traffic Control, Miscellaneous Lump Sum 1.00 6,500.00 6,500.00 6,200.00 6,200.00
096 Type C Advance Warning Arrow Panel Each 1.00 2,100.00 2,100.00 2,160.00 2,160.00
097 Temporary Pavement Marking Ft 2,960.00 0.75 2,220.00 0.65 1,924.00

   0.00  349,521.05  438,761.85

  


